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General Requirements Subgroup

1 General Requirements 382610 8,519,059 $22.27

Insurance 382610 1,592,163 $4.16 #DIV/0! #DIV/0!

Subcontractor Bonds 382610 2,621,889 $6.85 0 #DIV/0! 0 #DIV/0!

GC Bonds 382610 0 $0.00 0 #DIV/0!

Design & Pricing Contingency 

PMA Note: Incl. GMP Contingency
382610 10,682,779 $27.92 0 #DIV/0! 0 #DIV/0!

General Conditions 382610 9,687,506 $25.32 0 #DIV/0! 0 #DIV/0!

Overhead & Profit 382610 4,205,160 $10.99 0 #DIV/0! 0 #DIV/0!

Facilities Construction Subgroup

2 Existing Conditions 382610 5,298,953 $13.85 0 #DIV/0! 0 #DIV/0!

3 Concrete 382610 11,349,286 $29.66 0 #DIV/0! 0 #DIV/0!

4 Masonry 382610 8,048,893 $21.04 0 #DIV/0! 0 #DIV/0!

5 Metals 382610 21,340,676 $55.78 0 #DIV/0! 0 #DIV/0!

6 Wood, Plastics and Composites 382610 3,108,888 $8.13 0 #DIV/0! 0 #DIV/0!

7 Thermal & Moisture Protection 382610 16,212,191 $42.37 0 #DIV/0! 0 #DIV/0!

8 Openings 382610 10,211,161 $26.69 0 #DIV/0! 0 #DIV/0!

9 Finishes 382610 21,198,957 $55.41 0 #DIV/0! 0 #DIV/0!

10 Specialties 382610 1,766,029 $4.62 0 #DIV/0! 0 #DIV/0!

11 Equipment 382610 4,222,900 $11.04 0 #DIV/0! 0 #DIV/0!

12 Furnishings 382610 710,668 $1.86 0 #DIV/0! 0 #DIV/0!

13 Special Construction 382610 153,150 $0.40 0 #DIV/0! 0 #DIV/0!

14 Conveying 382610 885,000 $2.31 0 #DIV/0! 0 #DIV/0!

Facilities Services Subgroup

21 Fire Suppression 382610 2,972,079 $7.77 0 #DIV/0! 0 #DIV/0!

22 Plumbing 382610 7,929,280 $20.72 0 #DIV/0! 0 #DIV/0!

23 HVAC 382610 28,027,560 $73.25 0 #DIV/0! 0 #DIV/0!

25 Integrated Automation 382610 0 $0.00 0 #DIV/0! 0 #DIV/0!

26 Electrical 382610 18,511,138 $48.38 0 #DIV/0! 0 #DIV/0!

27 Communications 382610 3,727,249 $9.74 0 #DIV/0! 0 #DIV/0!

28 Electrionic Safety and Security 382610 2,346,508 $6.13 0 #DIV/0! 0 #DIV/0!

Site and Infrastructure Subgroup

31 Earthwork 382610 18,706,035 $48.89 0 #DIV/0! 0 #DIV/0!

32 Exterior Improvements 382610 9,050,609 $23.65 0 #DIV/0! 0 #DIV/0!

33 Utilities 382610 6,730,279 1759.0% 0 #DIV/0! 0 #DIV/0!

34 Transportation 382610 0 0.0% 0 #DIV/0! 0 #DIV/0!

35 Waterway and Marine Construction 382610 0 $0.00 0 #DIV/0! 0 #DIV/0!

Construction Subtotal 382610 239,816,045 $626.79 0 0 #DIV/0! 0 0 #DIV/0!

Escalation to Construction Mid-Point 382610 9,408,691 $24.59 0 #DIV/0! 0 #DIV/0!

Total Cost 382610 249,224,736 0 0 0 0

$/GSF $651 #DIV/0! #DIV/0!
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Alternates

Description

60% CD 100% CD

 Unit Cost GSF Total CostGSF Total Cost

Bid Data

GSF Total Cost  Unit Cost  Unit Cost 

COST ESTIMATE COMPARISON SPREADSHEET (CSI FORMAT)
(Northeast Metropolitan Regional Vocational High School) (New Construction)

Estimated Construction Start Date:  2/27/2023 XXXX XXXX


