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6C.3.5-03  
EARLY BID PACKAGES 

 
An Early Site Preparation and Early Structural Package have been bid. Below is a list of Drawings that were scoped 

as part of these early bids. To create one comprehensive document defining the entire scope of work for the 

project we will be including these drawings, for reference only, in the main bid package.  

 

 
 

 
The scope of work on the following Drawings was bid as a part of the Early Site Preparation Contract Documents. 

Scope drawings related to this Bid Package are in Volume 1. 

 

Attached with this submission is Volume 1 from the Early Site Preparation. All other volumes submitted with this 

Bid Package were for reference only. See PDF titled “6C.3.5-03a Early Bid Package - Early Site Preparation.pdf.” 

 

 
CIVIL 

 

C-000 CIVIL NOTES, LEGENDS, AND ABBREVIATIONS 

C-100 KEY PLAN 

C-200 UTILITY DEMOLITION PLAN I 

C-201 UTILITY DEMOLITION PLAN II 

C-202 UTILITY DEMOLITION PLAN III 

C-203 UTILITY DEMOLITION PLAN IV 

C-204 UTILITY DEMOLITION PLAN V 

C-205 UTILITY DEMOLITION PLAN VI 

C-300 SEDIMENTATION AND EROSION CONTROL PLAN I 

C-301 SEDIMENTATION AND EROSION CONTROL PLAN II 

C-302 SEDIMENTATION AND EROSION CONTROL PLAN III 

C-303 SEDIMENTATION AND EROSION CONTROL PLAN IV 

C-304 SEDIMENTATION AND EROSION CONTROL PLAN V 

C-305 SEDIMENTATION AND EROSION CONTROL PLAN VI 

C-400 DRAINAGE PLAN I 

C-401 DRAINAGE PLAN II 

C-402 DRAINAGE PLAN III 

C-403 DRAINAGE PLAN IV 

C-404  DRAINAGE PLAN V 

C-405 DRAINAGE PLAN VI 

C-406 DRAINAGE TABLE 

C-500 UTILITY SITE PLAN I 

C-501 UTILITY SITE PLAN II 

C-502 UTILITY SITE PLAN III 

C-503 UTILITY SITE PLAN IV 

C-504  UTILITY SITE PLAN V 

C-505 UTILITY SITE PLAN VI 

C-600 DRIVEWAY LAYOUT AND GRADING PLAN I 

C-601 DRIVEWAY LAYOUT AND GRADING PLAN II 

C-602 DRIVEWAY LAYOUT AND GRADING PLAN III 

C-603 DRIVEWAY LAYOUT AND GRADING PLAN IV 

C-604 DRIVEWAY PROFILE 

C-605 DRIVEWAY CROSS-SECTIONS 

CIVIL (cont.) 

 

C-700 CIVIL SITE DETAILS I 

C-701 CIVIL SITE DETAILS II 

C-702 CIVIL SITE DETAILS III 

C-703 CIVIL SITE DETAILS IV 

C-704 CIVIL SITE DETAILS V 

C-705 CIVIL SITE DETAILS VI  

 

LANDSCAPE 

  

L101 DEMO AND SITE PREPARATION PLAN – 1  

L102 DEMO AND SITE PREPARATION PLAN – 2  

L103 DEMO AND SITE PREPARATION PLAN – 3  

L104 DEMO AND SITE PREPARATION PLAN – 4  

L105 DEMO AND SITE PREPARATION PLAN - 5 

L401  GRADING PLAN – 1  

L402  GRADING PLAN – 2  

L403  GRADING PLAN – 3  

L404  GRADING PLAN - 4  

L405  GRADING PLAN - 5 

 

Early Site Preparation 
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The scope of work on the following Drawings was bid as a part of the Early Structural Bid Package. Scope drawings 

related to this Bid Package are in Volume 2.  

 

Attached with this submission is Volume 2 from the Early Structural Bid Package. All other volumes submitted with 

this Bid Package were for reference only. See PDF titled “6C.3.5-03b Early Bid Package - Early Structural Bid 

Package.pdf.” 

 

 
STRUCTURAL 

 

S0-0-1    GENERAL NOTES 

S0-0-2   TYPICAL DETAILS 

S0-0-3    TYPICAL DETAILS 

S0-0-4    TYPICAL DETAILS 

S0-0-5    TYPICAL DETAILS 

S0-0-6    TYPICAL DETAILS 

S0-0-7    TYPICAL DETAILS 

S0-0-8    TYPICAL DETAILS 

S0-0-9    TYPICAL DETAILS 

S1-1-0C  LOWER LEVEL FOUNDATION PLAN - AREA C 

S1-1-0D  LOWER LEVEL FOUNDATION PLAN - AREA D 

S1-1-0MC     MEZZANINE FLOOR FRAMING PLAN - AREA C 

S1-1-0MD     MEZZANINE FLOOR FRAMING PLAN - AREA D 

S1-1-1A  FIRST FLOOR FOUNDATION PLAN - AREA A 

S1-1-1B  FIRST FLOOR FOUNDATION PLAN - AREA B 

S1-1-1C  FIRST FLOOR FOUNDATION PLAN - AREA C 

S1-1-1D  FIRST FLOOR FOUNDATION PLAN - AREA D 

S1-1-1MA   MEZZANINE FLOOR FRAMING - AREA A 

S1-1-1MB    MEZZANINE  FLOOR FRAMING- AREA B 

S1-1-2A  SECOND FLOOR FRAMING PLAN - AREA A 

S1-1-2B  SECOND FLOOR FRAMING PLAN - AREA B 

S1-1-2C  SECOND FLOOR FRAMING PLAN - AREA C 

S1-1-2D  SECOND FLOOR FRAMING PLAN - AREA D 

S1-1-3A  THIRD FLOOR FRAMING PLAN - AREA A 

S1-1-3B THIRD FLOOR FRAMING PLAN - AREA B 

S1-1-3C  THIRD FLOOR FRAMING PLAN - AREA C 

S1-1-3D  THIRD FLOOR FRAMING PLAN - AREA D 

S1-1-4A  FOURTH FLOOR FRAMING PLAN - AREA A 

S1-1-4B  FOURTH FLOOR FRAMING PLAN - AREA B 

S1-1-4C  FOURTH FLOOR FRAMING PLAN - AREA C 

S1-1-4D  FOURTH FLOOR FRAMING PLAN - AREA D 

S1-1-5A  ROOF FRAMING PLAN - AREA A 

S1-1-5B  ROOF FRAMING PLAN - AREA B 

S1-1-5C  ROOF FRAMING PLAN - AREA C 

S1-1-5D  ROOF FRAMING PLAN - AREA D 

S1-1-6    ROOF DUNNAGE FRAMING PARTS 

S2-0-1    SECTIONS 

S2-0-2    SECTIONS 

S2-0-3    SECTIONS 

S2-0-4    SECTIONS 

S2-0-5    SECTIONS 

S3-0-1    SECTIONS 

S3-0-2    SECTIONS 

S3-0-3    SECTIONS 

S3-0-4    SECTIONS 

S3-0-5    SECTIONS 

S3-0-6    SECTIONS 

S3-0-7    SECTIONS 

S3-0-8    SECTIONS 

S3-0-9    SECTIONS 

S4-0-1    BRACE FRAME ELEVATIONS - AREA A 

S4-0-2    BRACE FRAME ELEVATION - AREAS A + B 

S4-0-3    BRACE FRAME ELEVATION - AREA B 

S4-0-4    BRACED FRAME ELEVATION C + D 

S4-0-5    SHEAR WALLS 

S4-0-6    SHEAR WALLS 

S4-0-7    SHEAR WALLS 

S4-0-8    BRACED FRAME DETAILS 

S4-0-9    BRACED FRAME DETAILS 

S5-0-1    JOIST LOADING DIAGRAMS 

S5-0-2    JOIST LOADING DIAGRAMS 

S5-0-3        JOIST LOADING DIAGRAMS 

SC-1-1    CONCESSION BUILDING PLANS 

SC-2-1    CONCESSION BUILDING SECTIONS 

SL-1-1    LOCKER BUILDING PLANS 

SL-2-1    LOCKER ROOM BUILDING SECTIONS 

SL-3-1     LOCKER ROOM BUILDING SHEAR WALLS 

SM-1-1  MAINTENANCE BUILDING PLANS 

SS-1-1    MAINTENANCE SITE BUILDING FOUNDATION 

PLANS 
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