90% CONSTRUCTION DOCUMENT PROJECT MANUAL **MBE / WBE GOALS**

6C.3.6-04 MBE / WBE GOALS

The project's OPM, PMA Consultants, reached out to the Supplier Diversity Office (SDO) regarding establishing Minority and Women owned business workforce participation goals. The SDO informed them that they do not review projects until at least 75% CD cost estimates have been performed.

Ninety Percent Construction Document Cost Estimates have just been completed and reconciled for this project. PMA will now re-engage with the SDO and the established workforce goals will be incorporated into the Bid Set Project Manual.